

Section III. BID DATA SHEET

ITB Clause		
5.2	For this Purpose, contracts similar to the Project refer to contracts which have the same major categories of work, which shall be Repair of SSB Bldg. Elevator for PDAS include hauling of dismantled materials to the university's Material Recovery Facility and disposal of debris.	
7.1	Subcontracting is not allowed. No further instructions.	
10.4	The key personnel must meet the required minimum years of experience set below:	
	<u>Project Duration</u> 60 Calendar Days	<u>Relevant Experience</u>
10.5	The minimum major equipment requirements are the following: Repair of SSB Bldg. Elevator Supply of one (1) unit AVR 30kVA, 220VAC in 380VAC out, 3 phase, 60hz, Supply of one (1) main circuit breaker 50Amp, 3 phase Supply of materials for AVR installation power cable supply termination, Pull out existing Transformer 15KVA, Install Platform for AVR 30kVA, 3phase 60Hz, Repair of control panel, modify power supply for magnetic brake stroke, adjust if necessary; Modify power supply of material module 380Vac to 220Vac; Install manual brake release along the side of the control panel, Testing and Commissioning ready for use.	
12	No further instructions.	
15.1	The bid security shall be in the form of a Bid Securing Declaration, or any of the following forms and amounts: a. The amount of not less than Php 7,000.00 , if bid security is in cash, cashier's/manager's check, bank draft/guarantee or irrevocable letter of credit; or b. The amount of not less than Php 17,500.00 , if bid security is in Surety Bond.	
17	Online Submission is NOT allowed No further instructions.	
19.2	Partial bids are NOT allowed. No further instructions.	
20	Not Applicable. No further instructions.	
21	Additional contract documents relevant to the Project that may be required by existing laws and/or the Procuring Entity, such as construction schedule and S-curve, manpower schedule, construction methods, equipment utilization schedule, construction safety and health program approved by the DOLE, and other acceptable tools of project scheduling.	

