



	Republic of the Philippines ILOILO SCIENCE AND TECHNOLOGY UNIVERSITY La Paz, Iloilo City		Department:	BIDS AND AWARDS COMMITTEE		
	JOB ORDER DOC # 41971		Document Code:	QF-BAC-12		
			Rev. No.:	02		
			Effective Date:	April 1, 2018		
Name of Supplier: AMF METAL INDUSTRIES CORPORATION J.O. No.: 2022-01-021						
Address: La Mesa, Valenzuela City, Metro Manila, NCR Date: January 17, 2021						
TIN: 007-621-581-000 Mode of Procurement: Small Value Procurement						
Gentlemen: Please execute/carry out the following job/project subject to the terms and conditions contained herein:						
Project Title: Solar powered dehydrator machine Contract Duration: 30 Calendar days upon receipt of Job Order						
Location: Burgos St. Lapaz, Iloilo City Payment Term: Charge						
Item No.	Job/Work Category	Description	Quantity	Unit	Unit Cost	Total Cost
1	Dryer with Fabrication and Installation	Solar Dryer with Fabrication and Installation Dual-powered solar dryer (solar powered dehydrator machine with electric assets) Dimension: 1000mm L610mm x W1524mm x H362mm stand footing Specs: 18 ga (1.2mm) as 1304 angular shelvings guide and vertical post framing 21 ga (0.8mm) sst304 outside panels, outer mid and rear partition panel, tempered glass doors; 24 ga (0.6) sss t304 inner side panels; 12 layers detachable shelvings with 21 ga (0.8mm) ss t304 f #4 SS mesh shelves provide with fiberglass wool body panel insulation SS cabinet stand: using ga 19 (1.0mm) ss t304 for base framing and footing bracket 1-1/2 dia SS tube (1.2mm) tubular legs on adjustable bullet footings Accessories: at least 2 pcs. 4" dia. 40 watts blower, auxiliary blower, 2 units pf 750 watts electric back up heater Equipped with digital temperature controller and humidity monitors and other electrical accessories to complete the operation. Warranty period: 1 year *****Nothing follows***** For official use of the VPRE Office Solar Dryer Project Requested by: Carmelo V. Ambut	1	unit	218,000.00	218,000.00
					Total	218,000.00
Total Amount in Words: Two Hundred Eighteen Thousand Pesos Only						
In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.						
CONFORME:		Very truly yours,				
						
AMF METAL INDUSTRIES CORPORATION		RAUL F. MUYONG, Ed.D.				
Supplier		University President				
FEB. 02, 2022		JAN 25 2022				
Date						
Funds Available:		Checked and Verified by:		Amount: 218,000.00		
				ALOBS No.: 2022-01-0013		
JESSICA M. GENZOLA		MARIA CELINA C. SAMIS				
Accountant IV		AOV / Supply Officer				
JAN 24 2022						
Date		Date				

5-02-11-990