

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of MAR 20 2024,
 between the **ILOILO SCIENCE AND TECHNOLOGY UNIVERSITY**, La Paz, Iloilo City Campus, a public institution of higher learning, organized and existing under Republic Act No. 10595, with office address at Burgos Street, La Paz, Iloilo City, Philippines, represented herein by **DR. GABRIEL M. SALISTRE, JR.**, in his capacity as SUC President III (hereinafter called the "ISAT U") and **ENERGO CONSTRUCTION** with office address at 50 Burgos St., Brgy. Burgos-Mabini Plaza, La Paz, Iloilo City, Philippines represented by its Owner, **MR. RAL JOY V. PATRICIO** (hereinafter referred to as the "CONTRACTOR").


 Authorized Representative


RAL JOY V. PATRICIO
 Owner

WHEREAS, the Entity is desirous that the Contractor execute the **CONSTRUCTION OF PANTRY AND BAR AT RESEARCH HUB ROOFDECK - EPA** (hereinafter called "the Works") and the Entity has accepted the Bid of **Two Million Ten Thousand Nine Hundred Ninety Pesos and Eleven Centavos (Php 2,010,990.11)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 1. Drawings/Plans;
 2. Specifications;
 3. Bill of Quantities;
 4. General and Special Conditions of Contract;
 5. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto;
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**


GABRIEL M. SALISTRE JR., PEE, DIT
 SUC President III


RUSS ALLEN B. NAPUD D.I.T.
 VP for Administration and Finance


SAMMY A. DAITAO, PhD-TM
 Director, PDAS

NOW THEREFORE, in consideration of the mutual covenants and conditions set forth herein, that parties agree as follows:

ARTICLE I
(Program of Works)

Item No.	SCOPE OF WORK	% weight	Qty	Unit	Unit Cost	Amount
1.00	GENERAL REQUIREMENTS & SITE WORK.	2.66%	1.00	lot	53,500.00	53,500.00
2.00	EXISTING CONDITIONS.					80,400.00
2.10	(Dismantling/Chipping and repair of existing ceiling/wall for tapping point of electrical ; all in accordance with plans and specifications.	5.00%	1.00	lot	40,200.00	40,200.00
2.20	Chipping and scraping of existing topping; all in accordance with plans and specifications.	3.28%	1.00	lot	40,200.00	40,200.00
3.00	MOISTURE & THERMAL CONTROLS.	0.87%	1.00	lot		17,568.00
3.10	TO FLOOR TOPPING	6.36%	3.40	sq.m	1,500.00	5,100.00
3.20	TO PLANT BOX AND OUTSIDE AREA	1.45%	3.00	sq.m	1,500.00	4,350.00
4.00	CONCRETE WORKS					349,530.00
4.10	Canopy	3.01%	8.90	cu.m	16,470.00	146,583.00
4.20	Lintel Beam & Stiffener Column	1.07%	6.10	cu.m	16,470.00	100,467.00
4.30	Stair	4.95%	3.00	cu.m	21,960.00	65,880.00
4.40	Shoring, Scaffolding & Formworks	0.00%	1.00	lot	36,600.00	36,600.00
5.00	FLOOR FINISHES					127,971.90
5.10	Floor Topping Inside Bar	1.64%	1.00	sq.m	29,097.00	29,097.00
5.20	Floor Topping Outside Bar	0.00%	1.00	sq.m	16,927.50	16,927.50
5.30	Tile Works Inside Bar	6.14%	1.00	sq.m	60,481.50	60,481.50
5.40	Tile Works Outside Bar	0.00%	1.00	sq.m	21,465.90	21,465.90
6.00	WINDOWS & DOORS	0.85%	1.00	lot	99,602.02	99,602.02
7.00	MASONRY WORKS.					
7.10	Wall	0.47%	36.00	sq.m	2,745.00	98,820.00
7.20	Zocalo	5.07%	12.00	sq.m	2,745.00	32,940.00
8.00	METAL WORKS.					
8.10	Stainless Steel Railing	0.00%	1.00	lot	123,500.00	123,500.00
9.00	CARPENTRY WORKS					
9.10	Windows 1,2 & 3	1.12%	1.00	lot	17,082.45	17,082.45
9.20	Wall Cladding	6.38%	1.00	lot	6,693.75	6,693.75
9.30	Ceiling	0.20%	1.00	lot	9,514.05	9,514.05
10.00	WALL FINISHES	0.20%	120.00	sq.m	850.00	102,000.00


Authorized Representative


RALJOY M. PATRICIO
Owner


GABRIEL M. SALUSTRE JR., PEE, DIT
SUC President III


RUSS ALLEN B. NAPUD D.I.T.
VP for Administration and Finance


SAMMY A. DAITAO, PhD-TM
Director, PDAS

11.00	CEILING WORKS	1.69%	1.00	lot	29,680.00	29,680.00	
12.00	CABINETS & COUNTERTOP						
12.10	Bar Counter Top 1	3.27%	1.00	lot	65,730.00	65,730.00	
12.20	Kitchen Cabinet Counter Top 1	1.12%	1.00	lot	22,590.00	22,590.00	
12.30	Kitchen Cabinet Counter Top 2	6.38%	1.00	lot	128,400.00	128,400.00	
12.40	Cabinet 1	0.20%	1.00	lot	4,040.00	4,040.00	
12.50	Cabinet 2	0.20%	1.00	lot	4,040.00	4,040.00	
13.00	PAINTING WORKS	1.69%	1.00	lot	34,069.50	34,069.50	
14.00	PLUMBING						
13.10	Fixtures and Hardwares	0.10%	1.00	lot	2,040.00	2,040.00	
13.20	Cold Water Line	0.36%	1.00	lot	7,145.00	7,145.00	
13.30	Sewer System	0.25%	1.00	lot	5,090.00	5,090.00	
15.00	ELECTRICAL	9.86%	1.00	lot	198,300.00	198,300.00	
TOTAL		76%				2,010,990.11	
Direct Cost					Materials		1,027,998.00
					Labor Cost		507,190.00
					Total Direct Cost		1,655,188.00
Indirect Cost					O.C.M. and Profit		239,938.00
					Tax		115,863.16
Total Project Cost							2,010,990.11

[Signature]
 Authorized Representative

[Signature]
 RAL JOY V. PATRICIO
 Owner

[Signature]
 GABRIEL M. SALUSTRE JR., PEE, DIT
 SUC President III

[Signature]
 RUSS ALLEN B. MAPUD D.I.T.
 VP for Administration and Finance

[Signature]
 SAMMY A. DAITAO, PhD-TM
 Director, PDAS

ARTICLE II
 (Completion Time)

The **CONTRACTOR** shall perform and complete all the works specified in the contract within **ONE HUNDRED TWENTY (120) Calendar Days** from the date of receipt of the Notice to Proceed.

ARTICLE III
 (Contract Amount)

In consideration for the lump sum contract of **Two Million Ten Thousand Nine Hundred Ninety Pesos and Eleven Centavos (Php 2,010,990.11)** or such other sums as may be ascertained, **CONTRACTOR** agrees to an **CONSTRUCTION OF PANTRY AND BAR AT RESEARCH HUB ROOFDECK - EPA** in accordance with its Bid.

The **ISAT U** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.


Authorized Representative

ARTICLE IV
(Contractor's Warranty of Works)

The **CONTRACTOR** guarantees that all materials it will supply under this agreement are brand new, free from defects and strictly in accordance with the Technical Specifications on the quality of the materials and workmanship.


Owner

The **CONTRACTOR** shall assume full responsibility for the contract of work from the time the project construction commenced up to its final acceptance by the **ISAT U** and shall be responsible for any damage or destruction of works except those occasioned by force majeure as provided in Section 62.2.3.2 of the Revised IRR of R.A. No.9184. Likewise, Section 62.2 of the Revised IRR of R.A. No. 9184 shall be observed.

The **CONTRACTOR** undertakes at its own expense to undertake all repairs and/or replacement of materials, facilities and equipment or parts thereof which are found by the **ISAT U** to be defective and which are brought to the attention of the **CONTRACTOR** within thirty (30) days from the discovery thereof.


GABRIEL M. SALISTRÉ JR., PEE, DIT
SUC President/III

Within a period of twelve (12) months after the completion and final acceptance of the Project, the **CONTRACTOR** shall remain liable for any damage/s discovered on the works due to faulty construction methods or the use of materials of inferior quality or violation of the terms and conditions of this contract. Any defect in the Project brought to the attention of the **CONTRACTOR** shall be corrected or replaced without any additional cost on the part of the **ISAT U**.

ARTICLE V
(Liquidated Damages)

In the event the **CONTRACTOR** refuses or fails to satisfactorily complete the work within the specified contract time, plus any time extension duly granted, and is in default under the contract, the **CONTRACTOR** agrees to pay ISAT U for liquidated damages (LD) in an amount equal to one tenth (1/10) of one percent (1%) of the cost of the unperformed portion for everyday of delay. ISAT University shall have the option to deduct the liquidated damages from payments or any money due or which may become due to the **CONTRACTOR** under this Contract and/or collect such liquidated damages from the retention money or other securities posted by the **CONTRACTOR** whichever is convenient to ISAT U. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of this Contract, ISAT University may rescind this Contract, without prejudice to other courses of action and remedies open to ISAT University.


RUSS ALLEN B. NAPUD D.I.T.
VP for Administration and Finance

ARTICLE VI
(Settlement of Disputes)

The settlement of disputes or differences of any kind whatsoever that arises between the parties in the connection with the implementation of the contract shall be settled in accordance to Rule XVIII (Settlements of Disputes) under the revised IRR of RA 9184.


SAMMY A. DAITAO, PhD-TM
Director, PDAS

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in accordance with laws of the Republic of the Philippines on the day and year first above written.

**ILOILO SCIENCE AND TECHNOLOGY
UNIVERSITY (ISAT U)**

ENERGO CONSTRUCTION


By:

By:


GABRIEL M. SALISTRE, JR., PEE, DIT
SUC President III


RAL JOY V. PATRICIO
Owner

WITNESSETH:


SAMMY A. DAITAO, PhD-TM
Director, PDAS


RUSS ALLEN B. NAPUD, DIT
Vice President for Administration and Finance

REPUBLIC OF THE PHILIPPINES:
CITY OF ILOILO : S.S
X-----X

ACKNOWLEDGMENT

Before me, a Notary Public, in the City of Iloilo, this 20 MAR 2024, 2024 personally appeared the following persons who exhibited their identification cards to establish their identities, to wit:

	Name	Government ID	Place Issued	Date Issued
1	GABRIEL M. SALISTRE JR., PEE, DIT	ID NUMBER 04-0232	ISAT UNIVERSITY ILOILO CITY	05 August 2023
2	RAL JOY V. PATRICIO	PK ID NO 60240962		

They are known to me to be the same persons who executed the foregoing instrument and they acknowledged to me that the same is their free, voluntary act and deed as well as the voluntary act of the institution / agencies they represent.

The instrument consists of six (6) pages including this page wherein this acknowledgement is written and duly signed by the parties and their witnesses on each and every page hereof.

WITNESS MY HAND AND SEAL, on the date and place above written.

Notary Public

ATTY. KRISTIE PRINCE G. MACAYA
 Notary Public
 For the City and Province of Iloilo
 Until December 31, 2025
 Notarial Commission Reg. No. 111 (03/12/2024)
 IBP O.R. No. 400980 / January 4, 2024 / Pasig City
 PTR O.R. No. 8346403B / January 11, 2024 / Iloilo City
 Roll of Atty. No. 82868
 GRD. FLR. 394, E. Lopez St., Jaro, Iloilo City

Doc No. 117 :
 Page No. 25 :
 Book No. 1 :
 Series of 2024 :